



## Response to Bidder's Questions

The deadline to submit questions was **4:00 PM December 13, 2024**. The following are responses to questions asked by the bidding parties:

- Is there any Drawings that we should follow, or Special Provisions involved in this project?

*In error, scale specifications and drawings were not attached to the RFB. Please refer to the revised RFB uploaded to the HWMA website (<https://www.hwma.net/proposals-and-bids>) when preparing your bid.*

- The current set up utilizes four different remote displays. Are you open to a single unit that integrates all 4 in 1? It labels each display to corresponding scale.

*Yes, we are open to a unit that displays four different weights on one board, as long as it meets all other scale display specifications.*

- Does HWMA own any man-lift equipment? Can we utilize this equipment for replacement of remote displays?

*All equipment necessary to complete the job shall be furnished by the Contractor.*

- For the cleaning process of the scale pit, are we responsible for disposal of debris or can we leave on site?

*Debris may be disposed at the transfer station.*

- Is HWMA providing any assistance with cleaning of the scale pit?

*No. HWMA staff will not be providing any assistance when cleaning the scale pit.*

- Are we restricted to a set time frame for a day of work? How late can we work on site?

*There will be no restrictions on the hours of operation for this particular project. The project can commence at 12 pm Friday and must be completed by 6:30 am, Monday morning.*

- What permits do we need to apply for and the cost of these permits?

*Please visit the City of Eureka's Building Department website (<https://www.eureka.gov/164/Building>) to apply for a permit and/or contact Brendan Reilly (707-441-4155), the Chief Building Official for the City of Eureka's Building Division, with questions.*

- Are we set on starting at 12pm on Friday or can we start at an earlier time?

*Possibly. The facility will need Friday morning to load several trailers by noon. Contractors will be permitted to start early if our staff can finish ahead of schedule.*